ROUTE 101/WILLOW ROAD INTERCHANGE IMPROVEMENTS
PROJECT REPORT COST ESTIMATE
DIST - CO - RTE _05-SLO-101

Type of Estimate: Final PR
Program Code:  20.10.400

PM: 5.9/6.9
EA: 05-474500
PP No. :

Project Description:

Limits: In San Luis Obispo County, At Nipomo

From 0.9 Miles North of Tefft Street UC

To 1.8 Miles South of Los Berros Road UC

Proposed Improvement: Construct a new compact diamond interchange, at US 101 and Willow Rd Extension.

(Scope) Route 101 to remain at grade, while Willow Road will go underneath the freeway and

connect to Willow Rd Extension.

Alternative: ALTERNATIVE 1 - COMPACT DIAMOND.

Construct Willow Rd UC with two single-span cast-in-place (CIP)/pre-stressed (PS) concrete

box girder structures.

ROADWAY ITEMS  $19,096,000
STRUCTURE ITEMS $3,879,000
SUBTOTAL CONSTRUCTION  $22,975,000
RIGHT OF WAY $940,430

TOTAL ALTERNATIVE COST  $23,915,430

Reviewed by John Nguyen (408)280-2772
Approved by 6‘7"; l (408)280-2772 14-0ct-08
Project Manager —, (Signature (Phone) (Date)
San Luis Obispo County" e /L—Qﬁ!b Ramey 14-OckQR
N S S————
T
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Prepared by, RAJAPPAN & MEYER CONSULTING ENGINEERS



PROJECT REPORT COST ESTIMATE

DIST - CO - RTE

05-SLO-101
PM: 5.9/6.9
EA: 05-474500
PP No. :
. ROADWAY ITEMS
Quantity Unit Unit Price Unit Cost Section Cost
Section 1 - Earthwork
Roadway Excavation 262,000 CY $22.00 $5,764,000
Imported Borrow
Clearing & Grubbing Lump Sum LS $120,000.00 $120,000
Develop Water Supply Lump Sum LS $20,000.00 $20,000
Project Schedule Lump Sum LS $20,000.00 $20,000
Total Earthwork $5,924,000.00
Section 2 - Structural Section *
PCC Pavement (___ Depth)
PCC Pavement (___ Depth)
Asphalt Concrete
Lean Concrete Base
Cement-Treated Base
Aggregate Base
Treated Permeable Base
Aggregate Subbase
Pavement Reinforcing Fabric
Edge Drains
Pavement 35,690 SY $65.00 $2,319,850
Minor Concrete 285 CY $1,000.00 $285,000

(Curb, Gore,...)

Total Structural Section $2,604,850.00

Section 3 - Drainage

Large Drainage Facilities

Storm Drains Lump Sum LS $1,290,000 $1,290,000
Pumping Plants

Project Drainage

(X-drains, overside, etc.) Lump Sum LS $230,000.00 $230,000
Construction Site BMP's Lump Sum LS $460,000.00 $460,000

Total Drainage $1,980,000.00
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PROJECT REPORT COST ESTIMATE

Section 4 - Specialty ltems

Retaining Walls
Guardrails
Barriers

Alternative Terminal System

Fence/Fence Gate

Highway Planting

3 year Maintenance

Irrigation Modification

Relocate Private Irrigation
Facilities

Erosion Control

Water Pollution Control

Environmental Mitigation

Resident Engineer Office

Section 5 - Traffic ltems
Lighting

Traffic Delineation Items
Traffic Signals

Modify Signal

Overhead Sign Structures
Roadside Signs

Traffic Control Systems

Transportation Mgmt Plan
Park and Ride

DIST - CO - RTE

05-SLO-101
PM: 5.9/6.9
EA: 05-474500
PP No. :

Quantity Unit Unit Price Unit Cost Section Cost
1,560 LF $30.00 $46,800
1,325 LF $140.00 $185,500

8 EA $2,800.00 $22,400
8,500 LF $28.00 $238,000

Lump Sum LS $800,000.00 $800,000

Lump Sum LS $230,000.00 $230,000

Lump Sum LS $50,000.00 $50,000

Lump Sum LS $80,000.00 $80,000

Lump Sum LS $20,000.00 $20,000

Lump Sum LS $48,000.00 $48,000

Total Specialty ltems $1,720,700.00

Lump Sum LS $40,000.00 $40,000

Lump Sum LS $10,000.00 $10,000

2 EA $120,000.00 $240,000
2 EA $35,000.00 $70,000

Lump Sum LS $20,000.00 $20,000

Lump Sum LS $200,000.00 $200,000

Lump Sum LS $50,000.00 $50,000

Total Traffic ltems

$630,000.00

SUBTOTAL SECTIONS 1- 5:

$12,859,550.00
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PROJECT REPORT COST ESTIMATE

DIST - CO - RTE

05-SLO-101
PM: 5.9/6.9
EA: 05-474500
PP No. :
Unit Cost Section Cost
Section 6 - Minor Items
Subtotal Sections 1 -5 $12,859,550 X (10%) $1,285,955
TOTAL MINOR ITEMS: $1,285,955
Section 7 - Roadway Mobilization
Subtotal Sections 1 -5 $12,859,550
Minor Items $1,285,955
Sum $14,145,505 X (10%) $1,414,551
TOTAL ROADWAY MOBILIZATION $1,414,550
Section 8 - Roadway Additions
Supplemental
Subtotal Sections 1 -5 $12,859,550
Minor ltems $1,285,955
Sum $14,145,505 X (10%) $1,414,551
Contingencies
Subtotal Sections 1 -5 $12,859,550
Minor Items $1,285,955
Sum $14,145,505 X 15% * $2,121,826
TOTAL ROADWAY ADDITIONS $3,536,380
TOTAL ROADWAY ITEMS $19,096,000
(Total of Sections 1 - 8)
Estimate
Prepared By: H. Aburabi (408) 280-2772 16-Oct-08
(Print Name) (Phone) (Date)
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PROJECT REPORT COST ESTIMATE

DIST - CO - RTE

05-SLO-101
PM: 5.9/6.9
EA: 05-474500

PP No. :
Il. STRUCTURES ITEMS

Bridge Name Willow Rd UC Retaining Wall No. 1
Structure Type Double Box Girder Soldier Pile
Width (FT) - out to out 83.67
Span Lengths (FT) 142.0
Total Area (SF) 11,881
Footing Type (pile/spread) Pile Soldier Pile
Cost per Sqg. FT $231.03
Including:

Mobilization: 10%

Contingency: 25%
Bridge Removal $0.00 $0.00
Total Cost For Structure 2,744,900 $1,134,000

Railroad Related Costs

COMMENTS:

Estimate Prepared By: A. Wang

SUBTOTAL STRUCTURES ITEMS $3,878,900
TOTAL STRUCTURES ITEMS: $3,879,000
(408)280-2772 14-Oct-08
(Print Name) (Phone) (Date)
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PROJECT REPORT COST ESTIMATE

DIST - CO - RTE

05-SLO-101
PM: 5.9/6.9
EA: 05-474500

PP No. :

. RIGHT OF WAY
Right-of-Way estimates should consider the probable highest and best use and type and intent of improvements at the time of
acquisition. Assume acquisition including utility reloctaion occurs at the right of way certification milestone as shown in the
Funding and Scheduling Section of the PSR. For further guidance see Chapter 1, Caltrans Right of Way Procedural Handbook.

Current Values Escalation Escalated
(Future Use) Rate (%lyr) Value *
Acquisition, including excess lands
$940,430 0.00% $940,430
Utility Relocation (City Share)
Clearance / Demolition
RAP
Title and Escrow Fees
CONSTRUCTION CONTRACT WORK
TOTAL RIGHT OF WAY ** $940,430 TOTAL ESCALATED $940,430
(CURRENT VALUE) RIGHT OF WAY
* - Escalated to assumed year 2009: $940,430
** _ Current total value for use on sheet 1 of 6
Estimate prepared by: T. Truong (408)-280-2772 14-Oct-08
(Print Name) (Phone) (Date)
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WILLOW ROAD EXTENSION PROJECT
PRELIMINARY PROJECT COST ESTIMATE SUMMARY

DIST - CO - RTE SLO County

Type of Estimate:
Program Code:

KP:
EA:
PP No. :
Project Description:
Limits: In San Luis Obispo County

Preliminary

Proposed Improvement: WILLOW ROAD EXTENSION FROM US 101 TO THOMPSON ROAD

(Scope)

Alternative: PHASE 3 - For Construction on Willow Rd

From Nipomo Creek to Thompson Road

ROADWAY ITEMS
STRUCTURE ITEMS
SUBTOTAL CONSTRUCTION
RIGHT OF WAY

TOTAL ALTERNATIVE COST

$3,312,000
$1,582,000
$4,894,000

$900,000
$5,794,000

Reviewed by Bo Gao 408-280-2772
Approved by ﬂémd-ﬁ,s — (408)280-2772 5-Dec-07
0 4 (Phone) (Date)

Project Manager

Prepared by; RAJAPPAN & MEYER CONSULTING ENGINEERS
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PRELIMINARY PROJECT COST ESTIMATE SUMMARY

DIST - CO - RTE

SLO County
KP: 0
EA: 0
PP No. :
I. ROADWAY ITEMS
Quantity Unit Unit Price Unit Cost Section Cost
Section 1 - Earthwork
Roadway Excavation 1,090 CY $22.00 $23,980
Imported Borrow 15,500 CY $45.00 $697,500
Clearing & Grubbing Lump Sum LS $70,000.00 $70,000
Develop Water Supply Lump Sum LS $20,000.00 $20,000
Project Schedule Lump Sum LS $30,000.00 $30,000
Total Earthwork $841,480.00

Section 2 - Structural Section *

PCC Pavement (___ Depth)

PCC Pavement (___ Depth)

Asphalt Concrete 3,687 TON $110.00 $405,570
Lean Concrete Base

Cement-Treated Base

Aggregate Base 4,035 CY $75.00 $302,625
Treated Permeable Base

Aggregate Subbase

Pavement Reinforcing Fabric

Edge Drains
Pavement $0
Concrete Gutter $0
Sidewalk

Total Structural Section $708,195.00
Section 3 - Drainage
Large Drainage Facilities
Storm Drains
Pumping Plants
Project Drainage
(X-drains, oversize, etc.) Lump Sum LS $50,000.00 $50,000

Total Drainage $50,000.00
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PRELIMINARY PROJECT COST ESTIMATE SUMMARY

Section 4 - Specialty ltems

Sound Wall

Noise Barriers

Barriers and Guardrails

Equipment/Animal Passes

Highway Planting

Replacement Planting

Irrigation Modification

Relocate Private Irrigation
Facilities

Erosion Control

Water Pollution Control

Environmental Mitigation

Resident Engineer Office

Section 5 - Traffic ltems
Lighting

Traffic Delineation Items
Traffic Signals

Modify Signal

Overhead Sign Structures
Roadside Signs

Traffic Control Systems

Transportation Mgmt Plan
Park and Ride

DIST - CO - RTE

SLO County
KP:
EA:
PP No. :
Quantity Unit Unit Price Unit Cost Section Cost
0
Lump Sum LS $50,000.00 $50,000
108,068 SF $1.50 $162,102
Lump Sum LS $50,000.00 $50,000
Lump Sum LS $100,000.00 $100,000
Lump Sum LS $30,000.00 $30,000
Total Specialty Items $392,102.00
Lump Sum LS $0
Lump Sum LS $15,000.00 $15,000
EA $0
EA $0
Lump Sum LS $20,000.00 $20,000
Lump Sum LS $50,000.00 $50,000
Lump Sum LS $0
Total Traffic ltems $85,000.00
SUBTOTAL SECTIONS 1- &: $2,076,777.00
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PRELIMINARY PROJECT COST ESTIMATE SUMMARY

DIST - CO - RTE

SLO County
KP: 0
EA: 0
PP No. :
Unit Cost Section Cost
Section 6 - Minor Items
Subtotal Sections 1 -5 $2,076,777 X (10%) $207,678
TOTAL MINOR ITEMS: $207,678
Section 7 - Roadway Mobilization
Subtotal Sections 1 -5 $2,076,777
Minor Items $207,678
Sum $2,284,455 X (10%) $228,445
TOTAL ROADWAY MOBILIZATION $228,450
Section 8 - Roadway Additions
Supplemental
Subtotal Sections 1 -5 $2,076,777
Minor ltems $207,678
Sum $2,284,455 X (10%) $228,445
Contingencies
Subtotal Sections 1 -5 $2,076,777
Minor Items $207,678
Sum $2,284,455 X 25% * $571,114
TOTAL ROADWAY ADDITIONS $799,560
TOTAL ROADWAY ITEMS $3,312,000
(Total of Sections 1 - 8)
Estimate
Prepared By: Tinh Truong (408) 280-2772 5-Dec-07
(Print Name) (Phone) (Date)

* Use 25% at the PSR stage or a higher or lower rate if justified.
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PRELIMINARY PROJECT COST ESTIMATE SUMMARY

DIST - CO - RTE

SLO County
KP: 0
EA: 0
PP No. :
Il. STRUCTURES ITEMS
Bridge Name Nipomo Creek
Structure Type Cast-In-Place
Width (FT) - out to out 42.83
Span Lengths (FT) 187.0
Total Area (SF) 8,009
Footing Type (pile/spread) Pile
Cost per SF $197.49
Including:

Mobilization: 10%

Contingency: 20%
Bridge Removal
Total Cost For Structure $1,581,697

SUBTOTAL STRUCTURES ITEMS $1,581,697
Railroad Related Costs
TOTAL STRUCTURES ITEMS: $1,582,000
COMMENTS:
Estimate Prepared By: Tinh Truong (408)280-2772 5-Dec-07
(Print Name) (Phone) (Date)
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PRELIMINARY PROJECT COST ESTIMATE SUMMARY

DIST - CO - RTE

SLO County
KP: 0
EA: 0

PP No. :

Ill. RIGHT OF WAY
Right-of-Way estimates should consider the probable highest and best use and type and intent of improvements at the time of
acquisition. Assume acquisition including utility reloctaion occurs at the right of way certification milestone as shown in the
Funding and Scheduling Section of the PSR. For further guidance see Chapter 1, Caltrans Right of Way Procedural Handbook.

Current Values Escalation Escalated
(Future Use) Rate (%l/yr) Value *
Acquisition, including excess lands
and damages to remainders ($108/sm) $900,000

Utility Relocation (City Share)
Clearance / Demolition
RAP
Title and Escrow Fees
CONSTRUCTION CONTRACT WORK

TOTAL RIGHT OF WAY **  $900,000 TOTAL ESCALATED

(CURRENT VALUE) RIGHT OF WAY

* - Escalated to assumed year 2003:

** - Current total value for use on sheet 1 of 6

Estimate prepared by: Tinh Truong (408)-280-2772 5-Dec-07

(Print Name) (Phone) (Date)
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